JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Department of Agriculture and Food
William Spry Building Mechanical Upgrades and Roofing Improvements
DFCM Project No. 03012010

The William Spry Building selection committee was very impressed with each of the
contractors and expresses its appreciation to them for their efforts and interest in the
project.

The committee resolved to rank U.S. Mechanical, LLC as the firm that provides the best
value to the State of Utah due to the following:

* U.S. Mechanical presented a cost that was the overall best value to the State; and

* U.S. Mechanical offered an aggressive schedule that was better than those
presented by the other firms.
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VBS Selection Final Scoring Matrix

Department of Agriculture and Food

William Spry Building Mechanical Upgrades and Roofing Improvements

DFCM Project No. 03012010

21 May 2003

Selection Criteria S P R Y
Past Performance Rating 5| 4.5 5] 4.5 5| 4.5 5| 4.5
Strength of Team 3| 35 35 4 4 4 4 4
Project Management Approach 3| 3.5 3 4 4] 3.5 4.5 5
Schedule 4 4 5 5 4 4 4 4
[Previous experience working in and around an

occupied building while maintaining appropriate

environmental services at all times 4] 3.5 4 4 4 5 4 4
Ability to coordinate delivery and installation

materials with very limited lay-down area and

minimal disruption to building occupants 4] 3.5 4 35 4 4 4 4
Ability to manage, coordinate and provide

appropriate manpower at individual building sites 4 4 4.5 4 4 4 4 4
Ability to manage and coordinate the effort of a

roofing subcontractor at the William Spry

Agriculture Building 3 4 3 4 45| 45 5 5
f’rotecting the William Spry Agriculture Euilding

from weather infiltration during the construction

phase of the project 3.5 5 3.5 5 5 5 5 5




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

PROPOSALS COVERING: DATE: _May 7, 2003

MECHANICAL UPGRADES AND ROOFING IMPROVEMENTS
WILLIAM SPRY AGRICULTURE BUILDING

DEPARTMENT OF AGRICULTURE

SALT LAKE CITY, UTAH

DFCM Project No: 03012010
Construction Budget: $369,000
BID | ADD BASE ADDIT | ADDIT | ADDIT | TOTAL | SUBLIST | COMPL

CONTRACTOR SEC | REC BID ALT1 | ALT2 | ALT3 BID RECD DATE

S BB 1,2 250,000 | 27,700 7,600 8,000 | 293,300 Yes 10/1/03

P BB 1,2 249,972 34,984 6,980 6,512 | 298,448 Yes 10/3/03

R BB 1,2 $262,079 | $29,498 | $7,430 | $13.460 | $312,467 Yes 10/3/03

Y BB 1,2 342,986 | 39,627 | 11,937 7,924 | 402,474 Yes 10/3/03

I hereby certify this to be a true and exact
tabulation of proposals received for the above named
project on May 7, 2003 at 4:00 p.m.

Susan L. Smith
Contract Coordinator




